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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN -~ SUPPLIES OR SERVICES
For Cost Type Items:

Ttem PSC Supplies/Services Qty Unit

1001 R425 Battlespace 1.0 LO

Awareness Support

Services

Electronics and

communications

gervices and

golutions in

support of

mission

capabilities

within

Battlespace

Awareness (BA)

Portfolio mission

areag in

accordance with

the Contract PWS.

(OPN)
100101 R425 CLIN 1001
Battlespace
Awareness (Fund

Type - OTHER)

CLIN 1001
Battlespace
Awareness {Fund
Type - OTHER)

100102 R425

100103 R425 CLIN 1001
Battlespace
Awareness (Fund
Type - OTHER)
100104 R425 CLIN 1001
Battleapace
Awareness (Fund

Type - OTHER)

Contract Data 1.0 EA
Requirements List

(CDRI)

In accordance

with DD 1423, See

Exhibit A (OPN)

1004 R425

R425 Battlespace 1.0 LO

Awareness Support

Fixed Fee

(b)(4) |

(b)(4)

$0.00

$0.00

(b)(4) I

(b)(4)

$1,971,947.39

$0.00

£2,003,248.59
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R425

R425

R425

Services
Electronics and
communications
services and
solutions in
support of
migsion
capabilities
within
Battliespace
Awareness (BA)
Portfolio migsion
areas in
accordance with
the Contract PWS.
{(Fund Type - TBD)
Option

Contract Data 1.0 EA
Requirements List

(CDRL}

In accordance

with DD 1423, See

Exhibit A (Fund

Type - TBD)

Option

Battlespace 1.0 LO
Awareness Support
Services
Electronics and
communications
services and
solutions in
support of
miggion
capabilities
within
Battlespace
Awareness (BA)
Portfolioc migsion
areas in
accordance with
the Contract PWS.
(Fund Type - TBD)
Option

Contract Data 1.0 EA
Requirements List

{CDRL}

In accordance

with DD 1423, See

Exhibit & (Fund

Type - TBD}

Cption

$0.00

$0.00

(b)(4) I

(b)(4) I

$C.00

$0.00

$0.00

42,053,493 .00

50.00
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

PERFORMANCE WORK STATEMENT (PWS)

SPACE AND NAVAL WARFARE SYSTEM CENTER, ATLANTIC

SHORT TITLE: Test and Evaluation (T&IZ) and In-Service Engineering Activity (ISEA) Distributed Common
Ground System —Navy {DCGS-N), Intelligence Carry-on Program (ICOP), Joint Service Imagery Processing
System — Navy (JSIPS-N), and the Joint Concentrator Architecture (JCA).

i.0 PLACE(S) OF PERFORMANCE

a. Charleston, SC
b. San Diego, CA

¢. Norfolk, VA

d. Washington, DC
¢. Suitland, MD

f Bremerton, WA
g. Fallon, NV

h. Naples, Italy

i.  Yokosuka, Japan
i.  Okinawa, Japan

k. Bahrain

2.0 REFERENCES

All references Hsted in the base contract are required as applicable, Tn addition, the following

rferences are required:

Document Number

Document Title

DoD 5220.22M

Industrial Security Manual

DoD Dir 5000.1

Defense Acquisition {for guidance only}

BoD INST 5000.2

General Policies and Procedures (for guidance only)

DoD 5220.22M

National Industrial Security Program

NAVSEA TS9090-31E Technical Specifications

Alterations to Shop’s Accomplished by Installation
Teams

OPNAVINST 1500.76B

Naval Training Systems Requirements, Acquisition,
and Management

3.0 SPECIFICATIONS
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All specifications listed in the base contract are required as applicable,

4.0 SECURITY REQUIREMENTS

The minimum level of security required for this tasking is Top Secret/ SCI. Contractor’s request for visit
authorization shall be submitted in accordance with DOD 5220.22M (Industrial Security Manual for Safeguarding
Classified Information) not later than one (1) week prior to visit. Request shall be forwarded via SPAWAR System
Center, Atlantic P.O. Box 190022 Charleston, SC 29419-6392, Atin: Security Office, for certification of need to
know by the specified COR/DOCOR. Overall, the DD-254 of the basic contract applics.

5.0 COR DESIGNATION

The COR for this task erderis|___(b)(6) | who can be reached at phone (843) 218{b)(6); e-mail:
[ (0)6) _[@navy.mil

6.0 DESCRIPTION OF WORK
6.1 BACKGROUND

Work under this order will consist of that effort required to support Distributed Common Ground System —Navy
(DCGS-N), Intelligence Carry-on Program (ICOP), Joint Service Imagery Processing System — Navy (JSIPS-N),
and the Joint Concentrator Architecture (JCA).

The contractor must possess extensive training and experience in working with multiple aspects of the Distributed
Common Ground System-Navy (DCGS-N) system, (o include: Exploitation, Enterprise, Joint Concentrator
Architecture (JCA), and Joint Service Imagery Processing System - Navy (JSIPS-N).

The contractor will provide trained, experienced on-site and off-site personnel upon Delivery Order award to support
the DCGS-N system and applicable sub-systems located at SPAWARSYSCEN ATLANTIC, Charleston, SC;
SPAWARSYSCEN PACIFIC, San Diego, CA; BAE Integration Facility San Diego, CA; Fallon, NV, Yokuska
and Okinawa, Japan, Bahrain, the National Maritime Intelligence Center (NMIC) Suitland, MD, Washington, DC.
Work spaces and associated support will be provided by the Government as required or at contractor spaces.

6.2 SCOPE

The Contractor is responsible for providing technical assessment and evaluation, program definition, organization,
and direction including the development of long and short-range plans as directed. This includes the responsibility
for formulating, guiding, and directing the evaluation approach; and defining and negotiating with activity and
agency personnel for the necessary resources. In support of DCGS-N, JSIPS-N, JCA, and ICOP, the Contractor will
perform the following tasks, based on Assistant Program Manager {APM), Integrated Product Team (IPT) Lead,
Lead System Engineer (LSE}, Software Support Agency (SSA), and In-Service Engineering Agency (ISEA) defined
priorities,

6.3 DEFINITIONS

N/4

6.4 OBJECTIVES

Tasking funded with FY14 RDT&E

6.4.1  Project Management (WBS 3.1.5 Contract Management)
[CDRLS: AG03, A004, ADQS]

6.4.1.1 The Contractor shall provide project, financial, schedule, and contract management to ensure all work
conducted within this PWS is planned and exccuted in a manner that will achieve cost, schedule, and performance
objectives. The Contractor shall ensure coordination and integration of all functional areas in execution of the
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PWS. The Contractor shall use the Contracting Officer Representative (COR).as the primary point of contact for all
program activities. The Coniractor shall provide status reports, closeout reports, and support Program Management
Reviews (PMR) as required.

6.4.2  System DT&E Block 2 (WBS 3.3.1}
[CDRLS: TOOI, TO02, TOO3, TCO4, TOOS, TOO6, TOOT]

6.4.2.1 Site Acceptance Testing {(SAT) and System Integration Testing {SIT). The Contractor shall participate
in Site Acceptance Testing of the DCGS-N systems to include System Integration Testing (SIT) and integration and
verification testing of DCGS-N elements to verify that all requirements in segment specifications are met.

6.4.2.2 Development Test Activities. The Contractor shall perform activities and participate in various
technical meetings as needed to provide oversight to the various Test and Evaluation activities in support of the
DCGS-N and ICOP Program development. The Contractor shall present technical briefings; participate in Extended
Staff meetings, Local Configuration Control Boards (LCCBs), Engineering Review Boards (ERBs), ECR meetings,
SE IPT, Risk Review Boards, and Technical Exchanges; meet with members of the Joint Interoperability Test
Center (JITC) to coordinate Developmental Testing (DT} and Operational Testing (OT) activities; provide System
demonstrations; provide updates to the Test and Evaluation Schedule; and participate in Integrated Master Schedule
Meetings. The Contractor shall report participation in meetings and technical events in the monthly progress repozt.

6.4.2.3 Development Test Planning. The Contractor shall perform software test planning in support of the
development of the DCGS-N and ICOP systems. The Contractor shall develop a Program Analysis and Evaluation
(PAE) Test Matrix that is independent of the sofiware prime contractor test plans. The software prime contractor
plan may serve as a source, especially where other formal requirements/design documentation is not available, but
the PAE test matrix must incorporate as much independent test thought as possible.

6.4.2.4  Developmental Test Execution and Reporting. The Contractor shall perform software test execution
testing in accordance with an approved Program Analysis and Evaluation PAE Test Plan in support of the
development of the DCGS-N and ICOP systems. The Contractor test activities shall include verification and
validation testing to ascertain satisfaction of system level requirements; end-to-end testing to simulate operational
usage; integration and verification testing of DCGS-N clements to verify that all requirements in segment
specifications are met; stressf/error testing to determine operational limitations; and backward compatibility
(regression) testing to verify that pre-existing required functionality has not been altered.

0.4.2.5 Developmental Test. The contractor shall generate Developmental Test (DT) Test Plans, lead the DT
activity, and participate in generating the required DT Test Reports.

6.4.2.6 Evaluation Activities, The contractor shall participate in DCGS-N Increment 1 and ICOP Operational
Test & Evaluation (OT&E) testing events, Operational Evaluations (OPEVAL), and Integration Testing. The
Comntractor shall provide systems engineering support to the development of preparation materials in support of the
aforementioned evaluation activities such as test plans and training documentation. The Contractor shall document
in technical reports products resulting from Contractor systems engineering support. The Contractor shall provide a
trip reperts for participation in evaluation activities.

6.4.2.7 Operational Test Readiness Review. The Contractor shall support the preparation of Operational Test
Readiness Review (OTRR) and associated briefings. The Contractor shalt attend pre-OTRR and OTRR events
covered by the scope of this Performance Work Statement (PWS). :

6.4.3  Project Management (WBS 3.1.5 Confract Management)
[CDRLS: AQGO3, A004, AQOS5]

6.4.3.1 The Contractor shall provide project, financial, schedule, and contract management to ensure all work
conducted withia this PWS is planned and executed in a manner that will achieve cost, schedule, and performance
objectives. The Contractor shall ensure coordination and integration of all functional areas in execution of the
PWS. The Contractor shall use the Contracting Officer Representative (COR) as the primary point of contact for all
program activitics. The Contractor shall provide status reports, closeout reports, and support Program Management
Reviews (PMR) as required.
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6.4.4  Software Maintenance — Block 1 FRP, Block 1 EA ECP, DEN, JCA and JSIPS-N (WBS 4.6.1)
[CDRLS: TGO1, TOO2, TOO3, TO04, TOO0S, TOO6, TOOT]

6.4.4.1 DCGS-N Increment 1 System Engineeting, Software Maintenance, and Test Planning. The Contractor
shall provide systems engincering support to the sustainment and upgrade of DCGS-N Systems. This task will
include responding to technical and programmatic data calls related to the DCGS-N system; defining DCGS-N
baselines and versioning; initiating and conducting studies that examine upgrades and changes to the DCGS-N
system; initiating and conducting Enterprise Change Requests (ECRs) documenting a needed change to the system;
and providing support to the testing and life cycle activities required to sustain the system.

6.4.42 Software Test Planning. The Contractor shall perform software test planning in support of Information
Assurance Vulnerability Alert AV A) Acceptance Testing and the DCGS-N system patches. The Contractor shall
prepare a Program Analysis and Evaluation (PAE) Test Matrix that are independent of the software prime contractor
test plans. The Contractor shall use the sofiware prime contractor plan as a source, especially where other formal
requirements/design documentation is not available, however the PAE Test Matrix must incorporate as much
independent test thought as possible. The Contractor shall provide technical reports.

6.4.4.3 Systemn Test Planning. In support of System Upgrade and Patch Test and Evaluation, the contractor
shall perform activities and participate in programmatic/managerial meetings as needed to provide oversight to the
various Test and Evaluation activities in support of the DCGS-N Program development.

6.4.4.4 TAVA Management. In support of Information Assurance Vulnerability Alerts {(IAVA) Management
Program the contracter shall, as required participate in the analysis and determination of the impact for
vulnerabilities and Communication Tasking Orders (CTOs) released by US CYBER COMMAND and Navy Cyber
Defense Operations Command (NCDQOC). The contractor shall coordinate with the client Information Assurance
Officers (IAQ) and System Administrators (SA) to help them ensure proprietary/confidential data and systems are
protected. The Coniractor shall provide Information Assurance support to the Enterprise and Exploitation Systems
to include scamning, Authority To Operate {(ATO) documentation, status updates, 1A Software Version Description
(SVD), load plans, updates to engineering documentation, and meeting support. Coniractor shall provide technical
reports as required.

6.4.4.5 System Readiness Planning. The Contractor shall provide support to the DCGS-N Family of Systems
{Exploitation Suite (ES), Enterprise (DEN), JCA, ICOP and JSIPS-N Seccurity Inspections (SI) and Readiness
Inspection (RI) efforts. The Contractor shalf participate in the analysis and determination of the impact, and provide
assistance in coordinating the remediation of identified vulnerabilities. Contractor shall participate in the
coordination of establishing Vulnerability Management Sysetem {(VMS) accounts, and the review and monitoring of
subject accounts, to ensure DCGS-N Family of Systems (FoS) remain compliant. '

6.4.5  Help Desk — CASREP Support (WBS 4.7.3)
[CDRLS: TOO0!, TOOZ]

6.4.5.1 DCGS-N ISEA Help Desk. The Contractor shall provide support to the DCGS-N FoS Program Office
Help Desk, based at SSC LANT in Charleston SC, As required, provide DCGS-N system, hardware, I3 and GALE
software, and operational support to DCGS-N Customers 24 hours by 7 days a week. The Contractor shall provide
the Help Desk with management recommendations on DCGS-N systems to include hardware, I3, and GALE
software related issues. The Contractor will participate in software and hardware investigations resulting from issues
identified in reported trouble calls during the transition peried. The Contractor must also provide Technical
Assistance (TA) reports for all support provided to DCGS-N FoS Help Desk Customers. The Contractor shall
support program management integration, systems engineering, and testing to resolve system CASREP issues to
include sending technicians to correct the CASREP that may include CONUS and QCONUS travel to both shore
and ship sites to support urgent operational requirements. The Contractor shall provide installation support to the
DCGS-N ISEA for the DCGS-N. The Contractor shall support the addition and movement of DCGS-N
workstations within the confines of the fielded site. The Coniractor shall submit trip reports, The Contractor shall
support DCGS-N FoS assessments to include sending technicians to shore and afloat sites to conduct Deploying
Group Systems Integration Testing (DGSIT), Command, Control, Communications, Computers and Combat
Systems Readiness Assessments (C5SRA), Combat Systems Readiness Assessment (CSRA), and Inspection and
Survey (INSURV) inspections,

7. GOVERNMENT FURNISHED INFORMATION {GFI)
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N/A

8. GOVERNMENT FURNISHED EQUIPMENT (GFE)

8.1. GOVERNMENT FURNISHED EQUIPMENT (GFE)

Government Furnished Property (GFE) includes Property, Plant and Equipment (PP&E) (equipment,
machine tools, test equipment, etc), Special Test Bquipment (STE), and Special Tooling (ST). Unless

otherwise specified, all GFE-will be provided within 30 days after TO award.

8.2, GOVERNMENT FURNISHED MATERIAL (GFM)

9. CONTRACTOR ACQUIRED PROPERTY (CAP)

9.1. CONTRACTOR ACQUIRED EQUIPMENT (CAE)

Contractor Acquired Equipment (CAE) includes Property, Plant and Equipment (PP&E) (equipment,
machine tools, test equipment, etc) purchased by the contractor to support the TO and will be returned
to the government at the end of the TO.

9.2 CONTRACTOR ACQUIRED MATERIAL (CAM)

Contractor Acquired Material (CAM) includes Operating Material and Supplies (OM&S). This includes
materials purchased by the contractor that will be incorporated into, or attached to a deliverable end
item or that may be consumed or expended in performing a TO.

10. TRAVEL

For estimating purposes, it is anticipated that the following transportation requirements may be necessary:

# Trips # People # Days/Nights From (Location) “To (Location)
4 1 5 Charleston, SC Norfolk, VA
4 2 10 Charleston, SC San Diego, CA
4 1 3 Charleston, SC Washington DC
2 1 5 Charleston, SC Suitland, MD
4 1 5 Charleston, SC Bremerton, WA
2 1 5 Charleston, SC Fallon, NV
2 1 10 Charleston, SC Naples, taly
2 1 10 Charleston, SC Yokosuka, Japan
2 i 10 Charleston, SC Okinawa, Japan
2 1 10 Charleston, SC Bahrain

11, TRANSPORTATION OF EQUIPMENT/MATERIAL

N/A

2. DATA DELIVERABLES

The following table lists all required data deliverables {(Contract Data Requirements List (CDRL)) applicable to this
task:
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CDRL # Deliverable Description ‘TO PWS Reference Paragraph Due Date(s)
6.X
A003 .| Task Order Status Reports 6.4.1,6.4.3 . 10" working day of
: each month
A004 Contract Manpower Quarterly 6.4.1, 6.4.3 Quarterly
Status Report
A005 Task Order Closeout Report 6.4.1, 643 30 days after TO
. completion date
TOO! Conference Agendas/Presentation 6.4.2,6.4.4, 6.4.5 As required
Materials/Minutes/Reports
TO02 Technical Report-Study Services 6.4.2, 6.4.4, 6.4.5 As reguired
TOO3 Engineering Change Request 642,644 As required
TO04 Software Version Description 6.4.2, 6.4.4 ' As required
TOOS Test Plan 6.4.2, 6.4.4 As required
TO06 Test Procedures 6.4.2, 6.4.4 As required
TOO7 Test/Inspection Report 6.4.2,6.4.4 As required

13. SUBCONTACTING REQUIREMENTS

Subcontracting requirements are in accordance with the basic contract. Note: If a prime contractor
plans to utilize subcontractor(s) on this Task Order, the prime must revise this TO PWS, replace this
note with a list of applicable subcontractors in this paragraph, and submit the revised TO PWS with
their proposal/bid. Per clause 52.244-2, if a subcontractor is proposed that is not approved on the
basic contract, formal justification and approval is required.

14, ACCEPTANCE PLAN

Inspection and acceptance is performed by the COR on all data and non-data deliverables in
accordance with the Quality Assurance Surveillance Plan (QASP).

15. OTHER CONDITIONS/REQUIREMENTS

Work under this order will be done; during normal working hours when practical. However, due to operational
requirements, schedules, and the availability of required resources and/or downtime of those resources, extended
hours inciuding weekend work may be required. Approval from the Contracting Officer Representative (COR) is

required prior to any extended work week performance.

The contractor shall possess or be able to attain the following qualifications and/or certifications:
Project Management Professional certification

To comply with DoD/DoN directives, Information Assurance Technicians contractors shall
have both an IAT security certification and one or more Operating System or Computing
Environment (OS/CE) certification(s). Reference: DoD Manual 8570.01-M (Chg-2), SECNAV
Manual M-5239.2 and local CSWF/IAWF & IA WIP directives. '

o IAT Level 1/2/3 certification
o CompTIA Security+
o CompTIA Network+

o CompTiA A+
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o CompTIA Seﬁer+
o Certified Information Systems Security Professional (CISSP)
o Certified Information Systems Auditor (CISA)

16. QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)

Attachment 5
17. OTHER ATTACHMENTS

Exhibit A — Task Order Contract Data Requirements List (CDRL) Attachment 6
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SECTION F DELIVERABLES OR PERFORMANCE

The pertods of performance for the following Ttems arc as follows:

1001 3/14/2614 - 3/13/2015
1004 3/14/2014 - 3/13/2015
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SECTION G CONTRACT ADMINISTRATION DATA
[ e | 59110

PO Box 190022

North Charleston, SC 29419-6022
[ (0)(6)__{@navy.mil
843-218-(b)(6)

252.204-0002 Line Ttem Specific: Sequential ACRN Order. (SEP 2009)

The payment office shall make payment in sequeniial ACRN order within the line item, exhausting all funds in the
previous ACRN before paying from the next ACRN using the following sequential order: Alpha/Alpha;
Alpha/numeric; numeric/alpha; and numeric/numeric,

(3) Line item specific: contracting officer specified ACRN order. If there is maore than one ACRN within a contract
line item, (i.e. informational sub-line items contain separate ACRN3), and the contracting officer intends the funds to
be liquidated in a specified ACRN order, insert the foilowing, including the specified order in the instruction.

The number of hours estimated for this LOE tasking is In petforming the requirements of this order, the
contractor may use any combination of hours from the labor categories approved at the basic contract level, so long
as the estimated total cost and the funded amount to date for the order is not exceeded and the total number of hours
provided does not exceed the estimated number of hours by more than 5%.

LIMITATION OF LEABILITY - INCREMENTAL FUNDING

This task order is incrementally funded, and the amount currently available is limited to $401,783.25. It is
estimated that these funds will cover the cost of performance through 13 May 2014. Subject to the provisions of the
clause entitled, “limitation of funds (far 52.232-22)", of the general provisions of this contract, no legal liability on
the part of the Government for payment in excess of $401,783.25 shall arise unless additional funds are made
available and are incorporated as a modification to the task order. The following chart is for clarification:

NOTE:

The contractor shall cite on each invoice/voucher, in addition to all other requitements of this contract/order,
thecontract line item number (CLIN); the contract subline item number (SLIN) and accounting classification
reference number (ACRN) for the portion, or portions of work being billed as specified in the contract or delivery
order. For each ACRN on the invoice/voucher, the contractor shall identify the amount being billed against that
ACRN.

Accounting Data

SLINID PR Humber Amount

100101 1300387821 Coy@ 1

LLA :

AR 1741810 M2PQ 252 60038 0 050120 2D 000600 RA0D002005106
160102 1300387821 )@ ]

LLA :

AB 1741319 X707 255 00039 0 050120 2D 000000 A300C2005186
160103 1300387821 Cmy@) 1

LLA :

AC 1743804 SB2E 252 00039 0 050120 2D 000000 Al16002005106
100104 1350387821 Cmy@) 1

LLA :
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AD 1741804 5BZB 257 060039 0 0506120 2D 000000 A2000200

BASE Fundihg 401783.25
Cumulative Punding 401783.25
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SECTION J LIST OF ATTACHMENTS

SubPricingiModel

ProposedSubcontractorChecklist

OrganizationalConflictOfInterest (OCI)Part1

OCIPart 2

Quality AssuranceSurveillancePlan (QASP)

TaskOrderContractDataRequirementsLists{ TOCDRLS)

PrimePricingModel

ReferencelnformationSheet(Parts 1 and2)






